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fu fo n k lwp u k l [a;k IRPMU/09/011  f nuk af d r 29.12.09 esa o f.kZ r  fu fon k la[ ;k 
5 5 &0 9 &5 0 50  d s fy;: 

(a)  fu j h{k.k esa fu Eu fyf[ kr  c n yko  fd ;k x;k g S: 
“Proforma of Tender Schedule” s esa d z e l a[;k 1  esa of.kZ r  RDSO fu jh{ k.k d s 

LFkku  ij  RDSO/ RITES/Consignee    ds } kj k fd ;k t k;sxkA 
 

(b) fu fon k [ kq yu s d h fr fFk 2 5 -02 -2 01 0  ds LFkku  ij  1 2- 03 -2 010  j gsxhA 

 
fu fo n kd r kZ vksa d ks m i j ksD r ku ql kj  vko sn u  dj u k g SA   
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                        Second Corrigendum No. IRPMU/09/011 dt. 22.02.10 

 

Corrigendum of Tender Notice No.IRPMU/09/011 dt.29.12.09 

 

For Tender No. 55-09-5050 due on 25.02.2010 of tender notice no IRPMU/09/011 dt. 

29.12.09  

 

(a) Following are the changes in the inspection clause: 

Inspection by RDSO/ RITES/Consignee instead of RDSO as mentioned in the 

condition no. 1 of “Proforma of Tender Schedule”. 

 

(b) Tender opening date is rescheduled as 12.03.2010 instead of 25.02.2010. 

 

 

Tenderers should quote with as per above changes. 

 

 

 

Assitant Materials Manager 
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